STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 08/ 02 I'N SOLANO COUNTY I N VALLEJO AT THE 05/ 16/ 02
CONTRACT NUMBER 04-0T14C4 WALNUT STREET OVERCROSSI NG CONTRACT CODE 'H '
LOCATI ON 04-SOL-37-7.2/7.2 20 CONTRACT | TEMS

PLANTI NG AND | RRI GATI ON FEDERAL Al D NONE

GOALS: M NORITY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

POSALS | SSUED 5 FUND TOTAL HE14 430, 000 TOTAL NUMBER OF WORKI NG DAYS 870
BER OF BIDDERS 2 ENG NEERS EST 326, 000. 00 AMOUNT UNDER 23,599. 00 PERCENT UNDER EST 7.24
GRAM ELEMENTS RI P
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 302, 401. 00 2 BAUVAN LANDSCAPE | NC 510 236-1212 CC PREF CLAlI MED
00431827
115 BROCKSI DE DRI VE FAX 510 236-1680
RI CHVOND CA 94801
2 416, 844. 20 1 HANFORD APPLI ED RESTORATI ON 707 996-6633 SB PREF CLAI MED
AND CONSERVATI ON 00461167
23195 MAFFEI RQCAD FAX 707 996- 6641 BID IS OVER SBP

SONOVA CA  95476- 9259 PREFERENCE LIM TS



04-0T14C4
04-SOL-37-7
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

SUMMARY OF REMAI NI NG BI DDERS PACE 2
05/ 16/ 02

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAI LEY FENCE
HAYWARD CA

GLENFI ELD ENTERPRI SES
REDDI NG CA

M KE BROWN ELECTRI C
COTATI CA

FENCI NG

LANDSCAPE AND | RRI GATI ON

ELECTRI CAL



04-0T14C4
04-SOL-37-7
05/ 08/ 02

DER | D NAME AND ADDRESS

Bl D211

SUMMARY OF REMAI NI NG BI DDERS PACE 3
05/ 16/ 02

LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

M KE BROWN ELECTRI C CO
561 A MERCANTI LE DRI VE
COTATI CA  94931-3040

S AND S FENCE COVPANY
8300 SHELDON RD
ELK GROVE CA 95624

| TEM 19

I TEMS 15 THRU 17



04- 0T14C4 BI D211

04- SOL-37-7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 08/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 400 5. 00 2, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 1, 100. 00* 1, 100. 00
3 170101 DEVELOP WATER SUPPLY LS LUMP SUM 45, 000. 00* 45, 000. 00
4 200002 ROADSI DE CLEARI NG LS LUVP SUM 20, 000. 00* 20, 000. 00
5 204009 PLANT ( GROUP 1) EA 6, 950 3.00 20, 850. 00
6 204035 PLANT ( GROUP A) EA 51 10. 00 510. 00
7 204053 W LD FLOAER SEEDI NG HA 0.1 12, 000. 00 1, 200. 00
8 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00* 30, 000. 00
9 208000 | RRI GATI ON SYSTEM LS LUVP SUM 85, 000. 00* 85, 000. 00
10 023670 I NSTALL | NTERPRETI VE SI GN EA 4 1, 000. 00 4,000. 00
11 023671 I NSTALL PUBLI C ACCESS SI GN EA 2 1, 000. 00 2, 000. 00
12 023672 I NSTALL BENCH EA 5 1, 500. 00 7,500. 00
13 023673 I NSTALL TRASH RECEPTI CLES EA 2 750. 00 1, 500. 00
14 023674 DECOMPCSED GRANI TE M2 450 35. 00 15, 750. 00
15 (S) 800395 CHAIN LI NK FENCE (TYPE CL-1.8, SLATTED) M 35 80. 00 2, 800. 00
16 802585 1.2 M CHAI N LI NK GATE (TYPE CL-1.8) EA 1 600. 00 600. 00
17 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 1, 100. 00 3, 300. 00
18 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 800. 00 3, 800. 00
19 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 28, 000. 00* 28, 000. 00
20 999990 MOBI LI ZATI ON LS LUVP SUM 27, 491. 00* 27, 491. 00

TOTAL 302, 401. 00



04- 0T14C4 BI D211

04-SOL-37-7 SUMMARY OF REMAI NI NG BI DDERS PACE 5
05/ 08/ 02 05/ 16/ 02
SECOND

BI D AMOUNT
7.19 2876. 00
1, 614. 00* 1614. 00
55, 890. 00* 55890. 00
8, 100. 00~* 8100. 00
8. 56 59492. 00
26. 80 1366. 80
41, 950. 00 4195. 00
171, 480. 00* 171480. 00
40, 714. 00* 40714. 00
540. 00 2160. 00
260. 40 520. 80
300. 00 1500. 00
180. 00 360. 00
25.05 11272.50
120. 00 4200. 00
600. 00 600. 00
780. 00 2340. 00
2,520. 00 2520. 00
30, 669. 10* 30669. 10
14,974. 00* 14974. 00

416, 844. 20



